
Delivery Order Request
Development of Appropriate Level of Detail for Describing Resources and Analyzing

Consequences to Those Resources as a Result of Implementing the Alternatives.
And

Development of Analytical Tools

Action Items:

General

A. Contractor to provide support to CALFED Bay-Delta Program in defining and
documenting the appropriate level of detail for describing the existing conditions and
analy~-ag the consequences to these resources as a result of implementing the
alternatives.

B. Contractor to provide support to CALFED Bay-Deka Program in identifying,
documenting and justifying the use of the most appropriate analytical tools for analyzing
the consequences of implementing the various alternatives in the Tier 1 (Program)
EIS/EItL The tools selected must be able to display and measure the projected impacts,
at the level of detail decided upon in 1.A. of implementing the alternatives.

To the extent practicable, the contractor will utilize the process and information developed
for the CVPIA Programmatic EIS and recent Bay-Delta system planning efforts.

Specifics for Development of A_vpropriate Level qf Detail:

1. Contractor to provide a draft memorandum presenting alternative definitions of level of
detail, including examples and rationale. Existing work on level of detail by the US
Forest Service (Forest Management Plan NEPA documentation), the CVPIA
Programmatic EIS, recent Bay-Delta planning efforts, description of the
actions/alternatives for this effort and others should be reviewed and to the extent
applicable, used by the contractor.

2. Contractor to provide a draft and final memorandum presenting proposed level of detail
based on comments from CALFED Bay-Delta Program staff and prepare presentation
packages for a workshop, the public, BDAC and CALFED and mailout for review.
Content of each package will be closely coordinated with CALFED Bay-Delta Program
staff. The memorandum and presentation packages will also include a summary of the
issue areas to be described in the Affected Environment section and the types of impacts
expected to be considered in the Tier 1 EIS/EIR. Further, the memorandum and
presentation packages wilI summarize the level of detail of each of the issue areas /
impacts described. For example, one of the issue areas that might be considered would
be recreation and in particular recreation days at CVP and SWP reservoirs and these
could be described in terms of an annual day use number for all reservoirs combined.
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This report will complete the Level of Detail effort.

3. Contractor to further refine level of detail based on comments from workshops and
review of the mailout and further consideration by CALFED Bay-Delta Program staff
and provide a final memorandum presenting appropriate level of detail, including
rationale. The draft and final reports will include a discussion of how comments received
from the public and agencies were utilized in defining level of detail.

Specifics for Development qf Anal_vtical Tools:

1. Contractor to identify most appropriate tools for each category considering the level of
detail that will be necessary to analyze consequences. This task requires the preparation
of a comprehensive list of tools that may accomplish the impact analysis. Preparation of
the list will be in close coordination with CALFED Bay-Delta Program staff.
Improvement of new tools is discussed in Action Item # 6.

2. Contractor to develop general screening criteria for tool selection such as, geographic
area for use, CALFED agency knowledge and use of tool, whether tool is available and
operational for use and resources available to use the tool. Two sets of screening criteria
will be developed. A general set and an issue specific set. Technical memoranda will be
prepared to summarize the results of the general and specific sets of screening criteria.

3. Contractor will provide a short executive description of the appropriate tools for each
category. This task requires a brief (3 pages or less) description of the tool, its capability,
data requirements and, if appropriate, current custodian. The purpose of this effort is to
make clear that all major, well known, tools were considered in the process of selecting
analytical tools.

4. Contractor will identify the analytical tool interrelationships and how data will flow from
one tool to the other and provide for iteration where necessary. Many of the analytical
tools, particularly computer simulation models, will depend on output from one model for
input to another. The process(es) for making this interconnection and data transfer must
be identified. In addition, in some cases, model runs will necessitate a change in the
input of a model being used as a preproc.essor. For example, a change in the price of
irrigation water may result in irrigators taking less surface water. This may require a
rerun of the surface water hydrology model to reflect this changed demand for surface
water supplies. This task must identify the processes for this type of interaction.
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5. Contractor will describe, if appropriate, how some currently available tools may be
enhanced through some specific efforts that will improve their ability to analyze the
impacts of this action. One example is the substitution of variable functions for current
discrete functions in the Central Valley Production model to better represent the shift in
irrigation technology associated with the increase in the price of irrigation water. This
task isnot a solicitation for the development of new models or tools

6. Contractor, working closely with CALFED Bay-Delta Program staff, will recommend
tools necessary for the completion of the impact analysis. The recommendation will
include a written justification for the selection of the analytical tools.

7. Contractor will prepare presentation packages for a workshop, the public, technical
experts within the CALFED agencies, BDAC and CALFED and mailout for review.
Content of each package will be closely coordinated with CALFED Bay-Delta Program
staff. Contractor will assist CALFED Bay-Delta Program staff in making the
presentations.

8. Contractor will refine recommendations, if appropriate, based on comments received
during presentations, review of mallout and further considerations by CALFED Bay-
Delta Program staff. In addition to the recommendations, the report will outline the
analytical tools process, contain the various products produced during the process, and
include a discussion of how comments received from the public and agencies were
utilized in refining each of the interim products and overall tool selections.

Deliverable Items for Development qf Appropriate Level qf Detail:

la. Provide draft memorandum presenting alternative definitions of level of detail,

2a. Provide a draft memorandum and presentation package presenting proposed level of
detail and summarizing the issue areas in the Affected Environment section,

2b. Provide a final memorandum and presentation package.

3a. Provide a draft "further refined" level of detail,

3b. Provide a final level of detail report.
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Deliverable Items for Development of Anal.vtical Tools;

la. Provide a draft identification of most appropriate tools for each category considering the
level of detail,

lb. Provide a final identification of most appropriate tools for each category considering the
level of detail,

2a. Develop a draft general screening criteria for tool selection,.

2b. Develop a final general screening criteria for tool selection,

3a. Provide a draft short executive description of the appropriate tools for each category,

3b. Provide a final short executive description of the appropriate tools for each category,

4a. Provide a draft identification of analytical tool interrelationships,

4b. Provide a final identification of analytical tool interrelationships,

5a. Provide a draft identification of any improved tool needs,

5b. Provide a final identification of any improved tool needs,

6a. Provide a draft recommendation of tools necessary for the completion of the impact
analysis,

613. Provide a final recommendation of tools necessary for the completion of the impact
analysis,

7a. Prepare a draft presentation package for public, technical experts within CALFED
agencies, BDAC, CALFED, and mailout,

7b. Prepare a final presentation package for a workshop, public, technical experts within
CALFED agencies, BDAC, CALFED, and mallout,

8a. Provide draft refined recommendations, if appropriate,

8b. Provide final refined recommendations, if appropriate,
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